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STATEMENT OF WORK 
 

SHIPBOARD SECURITY MODULE (SSM) and SHIPBOARD PHYSICAL 
SECURITY (SPS) INSTALLATION SERVICES CONTRACT 

 
1.  SCOPE.  This Statement of Work (SOW) sets forth the 
requirements for non-personal, technical services for the 
Shipboard Physical Security Branch (Code 4042) of the 
Ordnance Engineering Department, NAVSEA (NAVSURFWARCENDIV 
CRANE) CRANE.  The efforts to be performed under this SOW 
provide support for the installation of SSM and SPS 
equipment aboard Military Sealift Command (MSC) and US Navy 
ships.  (From here forward all ships, MSC or US Navy, will 
be referred to as Naval Vessels). 
 
1.1   Background.  The Shipboard Physical Security Branch 
performs Technical Direction Agent (TDA), Design Agent 
(DA), Acquisition Engineering Agent (AEA), Systems 
Integration Agent (SIA), and Integrated Logistics Support 
Manager (ILSM) functions for assigned Shipboard Physical 
Security (SPS) systems.  Code 4042 also performs systems 
integration, systems engineering and development testing of 
SPS systems and radio/communication system hardware and 
software including, but not limited to, requirements 
definition and documentation, application design 
documentation, hardware/software procurement planning, 
issuance planning, technical design planning, system 
development, system enhancement, integration development 
planning, and developmental/operational test and 
evaluation.  In addition, the Shipboard Physical Security 
Branch provides support to the Military Sealift Command 
(MSC) and U.S. Navy Shipboard Physical Security (SPS) 
Program and other related projects through Acquisition, 
Installation and In-service Engineering Agent (ISEA) 
functions.   
 

1.2  Quality Assurance.  The Government will monitor the 
Contractor’s contract work performance under this SOW by 
requiring progress reports, conducting on-site inspections 
and inspecting contract deliverables for compliance to Task 
Order requirements.                                
 
1.3  Contractor and Government Meetings.  As determined by 
the Contracting Officer, the Contractor’s representative(s) 
may be required to meet with the Contracting Officer and the 
Contracting Officer’s Representative (COR) on a periodic 
basis.  The Government’s written minutes of these meetings 
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shall be signed by the Contractor’s representative, 
Contractor Officer and COR.  The Contractor shall state any 
areas of non-concurrence in writing to the Contracting 
Officer within ten working days after receipt of the signed 
minutes. 
 
2.0  APPLICABLE DOCUMENTATION.  The following documents of 
the exact issue listed below form a part of this SOW to the 
extent specified herein.  Performance under this contract 
shall be in accordance with the following standards and 
specifications, as required. Whether or not specifically 
required in a work item or General Technical Requirements 
(GTR), all of the applicable laws of the United States and 
the requirements of the various regulatory bodies in force at 
the time of contract award shall apply to the work performed 
under the contract including, but not limited to, those 
listed in Table 2-1. 
 
 

TABLE 2-1 
 

A. American Bureau of Shipping (ABS), Rules for Building 
and Classing Steel Vessels. 

B. United States Coast Guard (USCG), Code of Federal 
Regulations, Title 46 – Shipping (46 CFR). 

C. International Maritime Organization (IMO):  Including 
all resolutions and amendments as adopted for the 
International Convention for the Safety of Life at Sea 
(SOLAS). 

D. NAVSEA S9AAO-AB-GSO-010/GSO, General Specifications 
for Overhaul of Surface Navy Ships 

E. NAVSEA S9AAO-AA-SPN-010/GEN SPEC, General 
Specifications for Ships 

F. NAVSEA S9074-AR-GIB-010/278, Requirements for 
Fabrication Welding and Inspection and Casting 
Inspection and Repair for Machinery, Piping and 
Pressure Vessels 

G. NAVSEA S9300-AW-EDG-010, Electric Plant Installation 
Standard Methods 

H. NAVSEAINST 4720.11, Shipboard Installation and 
Modifications Performed by Alteration Installation 
Teams 

I. NAVSEAINST 4790.17, Fleet Test and Repair of Shipboard 
Electronics Equipment 

J. NAVSEAINST 9304.1, Shipboard Electrical Cable and 
Cableway Inspection and Reporting Procedures 
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K. NAVSEA S9086-VD-STM-010/020/030, NSTM Chapter 631 
Volumes 1, 2 and 3 (Preservation of Ships In-service) 

L. NAVSEA S9086-VH-STM-OOO/CH-635, Thermal Insulation  
M. MIL-HDBK-454A, Standard General Requirements for 

Electronic Equipment 
N. NAVSEA S9074-AQ-GIB-010/248, Welding and Brazing 

Procedure and Performance Qualification 
O. MIL-STD-1310G, (NAVY) Bonding and Grounding  
P. OPNAV Instruction 5100-23B, Navy Occupational Safety 

and Health (NAVOSH) Program manual 
Q. T9074-AS-GIB-010/271, Requirements for Nondestructive 

Testing 
R. MIL-STD-2035, Nondestructive testing acceptance 

criteria 
S. MIL-STD-0022DD, Welded Joint Design 
T. MIL-STD-1689A (SH), Fabrication, Welding and 

Inspection of Ship Structures 
U. IEEE 45, Recommended Practice for Electrical 

Installations on Shipboard 
 
 
3.0  SCOPE OF WORK.  Work to be performed, required data 
deliverables, and applicable governing documents shall be 
specifically described in Task Orders to be placed against 
the contract by the Contracting Officer and shall be within 
the parameters of the tasks listed below.  As required by 
the Task Order, the Contractor shall furnish all labor, 
facilities, material, and equipment except for that 
material, facilities, and equipment to be provided by the 
Government as Government Furnished Information (GFI), 
Government Furnished Material (GFM), Government Furnished 
Property (GFP), and Government Furnished Equipment (GFE).  
Government personnel will provide follow-on testing, 
equipment issue, and training. The Contractor shall provide 
shipboard installation services as required by Task Order.   
 
3.1  Shipboard Installation.  The Contractor shall provide 
shipboard installation services, utilizing a government led 
Alteration Installation Team (AIT).  However, if the NAVSEA 
Crane AIT leader is unavailable, the Contractor shall be 
capable of installing systems independently.   
 
3.1.1 The Contractor shall provide fabrication (for items 
such as foundations, electrical support, etc. and 
parts/equipment needed for unique form, fit or function 
requirements) and trade labor support.  The Contractor 
shall perform work on all types of naval vessels, pier side 

Page 3 of 14 



N00164-03-R-4401 
Exhibit C 

security facilities and at shore-based facilities, 
including but not limited to, operating, testing, training 
and maintenance sites, both commercial and government.  The 
Contractor shall provide qualified and certified personnel 
to perform the tasks described in this Scope of Work.  
 
The Contractor shall have necessary shop facilities, 
equipment and capabilities including machines, tooling, 
tools, support and space (or have access to machine 
facilities) to fabricate/prefabricate parts, components and 
assemblies, to safely and securely move and maintain 
materials and order, and to process and certify material 
and equipment.  Contractor may be required to provide a 
safe, secure, portable workshop (i.e. CONEX boxes) as 
directed by the Task Order to support the work effort on-
site with adequate tools/tooling, safety equipment, 
material storage areas and an adequate supply of related 
consumables. 
   
3.1.2  The Contractor shall make up Fiber Optic Connections 
during installations.  The Contractor shall have the 
capabilities to finish epoxy, crimp type and hot melt fiber 
optic connections.  The Contractor shall provide qualified 
personnel capable of assembling the fiber connections, 
cleaving the connector, polishing the connector, testing 
the connector for loss and documenting the process.  The 
Contractor shall test for watertight integrity using air 
hose test method in NAVSEA S9AAO-AB-GSO-010/GSO, Sect. 
192F, General Specification for Overhaul of Surface Navy 
Ships and/or to ABS standards all stuffing tubes and kick 
pipes installed.  The Contractor shall be capable of 
installing MIL-SPEC Bayonet connectors, RG-58 connectors 
and RJ-45 (Ethernet) connectors along with terminating 
applicable wires within system junction boxes.  The 
Contractor shall resistance check all connections prior to 
system light off.  The Government Alteration Installation 
Team (AIT) leader will then energize the system for 
operational checks.   
 
3.1.3  The Contractor shall assist NAVSEA Crane AIT leader 
with system verification and testing.  The Contractor 
Foreman shall witness the system testing and be responsible 
for any corrections arising from the contractor’s 
installation services.  The Contractor shall not deviate 
from the applicable Ship Installation Drawing prior to 
receiving approval from the Government AIT leader 
identified in each Task Order. 
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3.2  The Contractor shall assign one dedicated Foreman per 
work effort/work location for the duration of each work 
effort.  The Contractor shall ensure that each Foreman is 
prepared to discuss all aspects of their assigned project’s 
effort including personnel resources, personnel 
qualifications, and availabilities, applicable safety 
equipment requirements and provisions, material and 
equipment status, shipping schedules and related impacts, 
work and effort requirements and safety concerns. 
Trades personnel employed by the Contractor shall meet the 
technical skill requirements at the journeyman level, have 
the required security clearances, be properly trained in 
the use of and provisioned with applicable safety equipment 
and accommodate US Navy, USCG, ABS, Federal and Local 
Government rules and regulations concerning safe working 
conditions, ethics and hazardous materials handling, use 
and disposal. 
 
3.3  Contractor Furnished Material.  The Contractor shall 
furnish portable tools and equipment including, but not 
limited to, welding machine(s), cutting torches, drill 
motors, drill bits, grinders, etc. to accomplish the task 
independently.  Other items could include the following: 
 

MISC Foundations and supports (To be negotiated) 
MISC Welding supplies 
MISC mounting hardware 
MISC paint, insulation and deck tile 
Banding material/Channel Rubber/Banding buckles 
System Cable Tags 
System Component Tags 
Power Panel Identification Tags 
System component labels 
System cabling (To be identified on Task Order) 

 
3.4 Transportation of Equipment/Material.  The Contractor 
may be tasked to transport government equipment, material 
and installation tools from a government or contractor 
warehouse to pier-side of the ship, and return shipment of 
Government equipment post installation to the originating 
Government facility/Base.  Specifics of this requirement 
will be detailed in each Task Order. 
 
3.5 Facilities.  The Contractor shall maintain and/or have 
quick access to an adequately outfitted machine shop 
capable of, but not limited to, prefabricating parts, 
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manufacturing and/or providing needed last minute parts 
and/or modifications to as-found materials. The contractor 
shall have adequate storage space for staging equipment and 
materials as required for individually placed Task Orders 
on this contract.  Rental of specialty equipment not 
routinely used must be authorized on the specific Task 
Order.   
 
The Contractor shall maintain, or have access to, a fully 
outfitted machine and sheet metal shop(s) capable of, but 
not limited to, performing basic operational testing, 
performance evaluations, etc. as required in this contract 
and related Task Orders.  The following are considered to 
be typically available to an outfitted facility: (All on-
site Electrical devices are to be capable of operating from 
shipboard power) 
 

A. Machine Tools (Non-Rentals) 
B. Lathe, Drills (1/4” and ½” shank capable) 
C. Milling machine horizontal power grinders, sanders, 

chippers and peelers. 
D. Milling machine, vertical drills, magnetic base and 

portable 
E. Drill press and chain falls 
F. Power hacksaws and bandsaws 
G. Droplights and extension cords 
H. Sheet metal shears and brakes 
I. Amp, volt and multimeters and meggers 
J. Fiber optic termination and testing equipment 
K. Welders and cutters VARIAC and phase meters 
L. Insertion and extraction tools for MIL-SPEC connectors 
M. Ironworker  
N. Wire wrap and crimping tools 
O. Wire sleeving maker 
P. Compartment blowers w/hoses 
Q. Acetylene burning units 
R. Portable welders (DC, MIG and TIG) and plasma arc 
S. Wet/dry vacuums, brooms and whisks 
T. Full array of hand tools and bolt cutters 

 
3.6 Acceptance/Quality Plan.  NAVSEA Crane AIT Leader has 
the responsibility for Government Inspection and 
Acceptance.  The Government AIT on-site personnel are 
required to conduct inspection at the place of performance. 
The purpose of this requirement is to assure that all work 
has been accomplished in accordance with Task Order 
directions, approved specifications and drawings and 
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applicable standards and practices including, but not 
limited to, documents as stated in Section 2, 
Specifications & Standards.  The contractor shall furnish a 
Quality Assurance (QA) Work Book in accordance with CDRL 
A001.             
 
3.6.1  The Contractor shall provide a QA Workbook Plan and 
Schedule at each installation site.  In addition to this, 
the work conducted by the contractor will be subjected to 
the following tests.  The tests will be conducted with the 
Government AIT leader on-site.  Together, the tests, 
inspections and certifications will constitute the QA 
Workbook Plan.  The QA Workbook Plan will be a joint on-
going document the Government and Contractor will compile 
as the installation progresses.  CDRL A002 applies.  The 
team will be expected to perform the following inspections, 
certifications and tests and provide a copy of the results 
for the following:  
 

A. Cable continuity and correct electrical hookup 
B. Pressure testing of watertight compartment entries 
C. Input and output power levels 
D. Bonding, grounding and shielding 
E. Required electronic equipment 
F. Required weld joints non-destructive testing 
G. Secured cables to cable wireways with flexible cinch 

banding straps 
H. Kick pipes and stuffing tubes are used for all 

penetrations of decks and watertight bulkheads. 
Stuffing tubes shall be statically tested for 
watertight integrity. 

I. Gas-free certification before welding 
J. Collars and nylon stuffing tubes installed in all 

penetrations of non-watertight bulkheads 
K. Warning, caution and safety plates comply with MIL-P-

15024 
L. Receipt inspection of all material procured 
M. Foreman job-site narratives shall be provided.  Job-

Site Narratives shall reflect overall and sub tasks’ 
related accomplishments, team members and their 
arrival and departure times, scheduled overtime, 
problems encountered and their resolutions, 
anticipated changes and problems and material status.   

N. All personnel know and adhere to the requirements of 
this contract and the approved contractor’s Quality 
Assurance Program. 
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O. Reliability and maintainability (R&M) and Safety 
Requirements shall be defined in accordance with MIL-
STD-721. 

P. The contractor shall provide personnel, material and 
tooling for all hull, electrical and mechanical 
aspects of testing, repair, replacement, modification 
or alteration to the naval vessels. 

Q. Foreman job-site narratives shall be delivered to 
NAVSEA Crane Program Manager within five days of the 
job conclusion.  Job-Site Narratives shall reflect 
overall and sub tasks’ progress/completion, day-by-day 
work schedules and related accomplishments, team 
members and their arrival and departure times, 
scheduled overtime, problems encountered and their 
resolutions, anticipated changes and problems and 
material status.    

R. Action items and lessons learned should be filed with 
the job-site narrative.  If substantial, this can be 
filed separately within 10 days following completion 
of the work effort. 

S. Maintain work crew personnel security information, 
safety and certifications for all personnel connected 
with the installation. 

T. Provide a comprehensive Quality Assurance Program/Plan       
to be developed in order to comply with the QA 
inspections/requirements. The plan shall be submitted 
as part of the Technical Proposal.  The Contractor QA 
Workbook must be present on location of each and every 
installation. 
 

3.7  Inspection and Manner of Conducting Business.  Prior to 
the work start date, the Contractor Foreman shall meet with 
the NAVSEA Crane Program Manager and/or Installation Manager 
to review the installation plan, drawings, work schedule and 
to reaffirm the chain of command.   
 

A. The NAVSEA Crane Program Manager and/or Installation 
Manager will provide directions and requirements to 
the Foreman (rather than individual team members).  
When the Foreman leaves the ship while work is in 
progress, the Foreman shall appoint an acting Foreman 
and identify this individual to the NAVSEA Crane AIT 
Leader or the government on-site representative. 

B. The Contractor shall discuss all proposed material 
substitutions and the NAVSEA Crane AIT Leader will 
agree with substitutions before any work begins.  
Approval of any material substitution does not relieve 
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the contractor from the requirement to not incur costs 
in excess of the ceiling price set forth in the 
applicable Task Order. 

C. The Foreman shall brief the NAVSEA AIT Leader with 
verbal update on work progress and status each workday 
before 0900 on the following: 

Adherence to planned schedule • 
• 
• 
• 
• 
• 

Number of personnel onboard 
Material needed or proposed substitution 
Any proposed changes in the installation 
Change in scheduled completion date 
Labor hours used on previous day 

D. The foreman shall brief the Government AIT or on-site 
Installation Manager on work progress/problems upon 
completion of each day’s work. 

E. The Contractor employees shall not visit ships without 
prior NAVSEA Crane Program Manager or NAVSEA AIT 
Leader prior approval. 

F. The Contractor shall forward security clearances to 
the appropriate ships, facilities and to the NSWC 
Crane Installation Manager in a timely manner to 
assure access can be granted for contracting 
personnel. 

G. All work will be inspected in accordance with the 
criteria provided under contract Task Orders and by 
the provisions of this contract. 

H. Overall coordination of each work effort is the 
responsibility of the assigned NAVSEA Program Manager 
and NAVSEA AIT Leader. 

 
3.8  Material Support.  The contractor shall provide the 
following material support: 
 

A. Adequately trained and certified personnel to procure, 
store and stage material identified in the applicable 
Task Orders. 

B. All contractor furnished material and equipment as 
required by the Task Order. 

C. Safe, secure storage facility for government furnished 
material and equipment as required by the Task Orders. 

D. Safe, secure transportation of material and equipment 
to and between the Contractor, NAVSEA Crane, 
subcontractor, other sites (as determined necessary to 
complete the work effort) and work sites as determined 
by particular Task Orders. 
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The cost of general business purpose items/expenses, 
required for the conduct of the Contractor’s normal 
business operations, shall not be considered an allowed 
direct cost in the performance of this contract.  
General-purpose business items include, but are not 
limited to, telephones, facsimile machines, reproduction 
machines, word processing equipment, personal computers, 
office equipment and consumable supplies. 
 
The following types of “material and equipment” that may 
be charged to this contract by the Contractor, once 
approved by Task Order, include, but are not limited to, 
the following: 
 
A. Plate, metal 
B. Angle, structural 
C. Wire, electrical 
D. Relay, electrical 
E. Switch, proximity 
F. Switch, balanced magnetic 
G. Banding 
H. Channel rubber 
I. Welding support items 
J. Cable 
K. Paint/primer  

 
3.9  Post Award Meeting.  The Contractor(s) shall attend a 
post-award meeting at either Naval Surface Warfare Center 
Crane Division, an arranged conference center in the 
contractor’s area, or at the contractor’s facility. Any 
Contractor travel associated with the Post-Award Meeting 
shall be at the Government’s Expense.   
 
3.10 Progress Meetings. Progress meetings with the COR and 
others designated by the Government (e.g., technical or 
installation experts) will begin after the Post-Award 
Meeting through completion of the Contract.  Meetings may 
be conducted at Contractor’s facility, via telephone or 
VTC, at Government’s discretion.  The Government 
anticipates that initial meetings will be at the 
Contractor’s facility.  During the meetings, the Contractor 
shall work with the Government and review schedules, 
identify issues, and work to resolve any problems.  The 
contractor shall furnish Progress Meeting Minutes in 
accordance with CDRL A003. 
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3.11 Installation Completion Report.  When the installation 
aboard the ship has been completed, tested, and verified, 
the Contractor’s representative and the Government AIT lead 
shall sign an installation completion form.  This form 
records the exact time and date of the actual completion, 
which will be used in calculating the individual Task Order 
incentive fee. The contractor shall furnish the completion 
and acceptance report in accordance with CDRL A004. 
 
4.0 GOVERNMENT FURNISHED ITEMS.  The following government 
furnished items will be provided to the Contractor as a 
means to accomplish the requirements of the tasks described 
in this SOW. 
 
4.1 Government Furnished Information (GFI).  The 
Contractor will be provided project source documentation in 
the form of Appropriate Transportation Alteration 
(TRANSALT) Installation Plans, Ship Installation Drawings 
(SID), Installation Control Drawings (ICD), Wire 
Termination Drawings and Cable run sheets in sufficient 
time to allow completion of assigned tasking. 
 
4.2  Government Furnished Material (GFM).  The Government 
will furnish system material/equipment under this contract.  
Any GFM and required instructions to be furnished shall be 
identified in each specific Task Order.  The Contractor 
shall provide the handling, storage and placement of the 
GFM into the work areas as defined in the Installation 
documentation package.  GFM provided to the contractor for 
installation shall be subject to FAR Clause 52.245-5 
“Government Property” and will become the responsibility of 
the Contractor to replace or repair (at the Government’s 
discretion) if lost, stolen or damaged while in the 
Contractor’s care. 
 
The items to be installed may include, but are not limited 
to, the following Physical Security items: 
 

DESCRIPTION         QUANTITY 
 
Cameras, interior      A/R 
Cameras, exterior      A/R 
Hull lights       A/R 
Speakers       A/R 
Infra-red motion detector    A/R 
Metal detector      A/R 
Scanner, security      A/R 
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Armory, weapon/ammunition    A/R 
Gun mount       A/R 
Turnstile       A/R 
Equipment rack      A/R 
Alarm Monitoring & Access Station (AMAS) A/R 
Radios        A/R 
Perimeter security     A/R 
Pier-side security     A/R 
Key Control security     A/R 
Surface search radar     A/R 
Power panels       A/R 
Hoffman/Junction boxes     A/R 

 
 
5.0 DATA DELIVERABLES. 
 
SOW Para Seq No  Data Description    DID No 
 
3.6  A001    Technical Data Package     DI-QCIC-81009 
    Quality Control Program Plan 
3.6.1 A002    Technical Report – Study/ DI-MISC-80508A 
    Services 
3.10  A003    Report, Record of Meeting/ DI-ADMN-81505 
    Services 
3.11  A004    Technical Report – Study/ DI-MISC-80508A 
    Services 
5.1  A005    Contractor’s Progress, DI-MGMT-80227 
    Status and Management Report 
6.1  A006    Technical Report – Study/ DI-MISC-80508A 
    Services 
 
 
5.1 The Contractor shall provide monthly progress reports 
to Mr. Larry Muench, Code 4042.  The Contractor shall 
generate monthly status reports when a Task Order is still 
active and has yet to be closed out for final payment. The 
Status Report documents the status of the Contractor 
efforts towards achieving contract objectives.  The Status 
Report identifies accomplishments to date and difficulties 
encountered, and compares the status achieved to planned 
goals and the resources expended. The Status Report is used 
by the Government to monitor and evaluate contractor 
performance.  The contractor shall furnish monthly status 
reports in accordance with CDRL A005.   
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6.0  SPECIAL CONSIDERATIONS.  The following special 
considerations shall apply to the Contractor in the 
performance of the tasks of this Task Order (TO). 
 
6.1 Security Classification.  The tasks described in this 
SOW may include material classified up to the SECRET level. 
A list of security clearance information shall be provided 
to the NAVSEA Crane Program Manager, and the site where the 
work will take place, at least 15 days prior to the work 
start date for each Task Order issued under this contract.  
The list shall include full name, social security number, 
citizenship and level of clearance.  Personal security 
information for all personnel connected with the contract, 
including full name, social security number, citizenship 
and level of clearance, shall be submitted to the 
Contracting Officers Representative (COR) initially and 
updated quarterly for the duration of the contract.  CDRL 
A006 applies.   
 
6.2  Travel.  Travel Guidelines to be IAW the Joint Travel 
Regulations, Vol 2 for Civilians. 
 
The contractor will be required to travel throughout the 
continental United States (CONUS) and to locations outside 
of CONUS (OCONUS). Travel to OCONUS destinations will 
require a passport.  Single Trip Durations will not 
normally exceed 45 working days plus the required transit 
time.  The Contractor is authorized to use contract funds 
for and during travel in order to complete assigned 
tasking.  Code 4042 will determine travel destinations, 
dates and purpose as schedules develop.   
 
When installation assignments require temporary duty aboard 
a deployed/underway naval vessel, the Contractor will be 
reimbursed at the per diem rates identified in the JTR, Vol 
2, Chapter 4, Part L: Per Diem allowances.   
 
6.3  The Contractor shall abide by all US Navy, USCG, ABS, 
Federal and Local Government rules and regulations 
concerning safe working conditions, ethics and hazardous 
materials handling, use and disposal. 
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6.4 Points of Contact.  The Contracting Officer’s 
Representative (COR) Mr. Larry Muench, Code 4042, telephone 
(812) 854-2456, is the technical point of contact for 
substantive communications of a technical nature. Technical 
interchange of a non-substantive nature may be made with 
Mr. Phil Embry, Code 4042, telephone (812) 854-6469. 
 
7.0  PERIOD OF PERFORMANCE.  The period of performance of 
this Contract shall not exceed 5 years. 
 
7.1  Place of Performance.  The Contractor shall perform 
work on all types of naval vessels, pier side security 
facilities and at shore-based facilities, including but not 
limited to, operating, testing, training and maintenance 
sites, both commercial and government. 


